OXEN COVE, BRIXHAM

SUMMARY OF ESTIMATES FOR PROPOSED MUSSEL PROCESSING FACILITY AND JETTY

Layout A - Final Configuration

GF STORAGE & PROCESSING FLOOR AREA 1,650  m2
GF OFFICE FLOOR AREA 90 m2
FF OFFICE FLOOR AREA 575 m2
Layout B - Initial Configuration
GF STORAGE FLOOR AREA 500 m2
GF OFFICE FLOOR AREA 20 m2
FF OFFICE FLOOR AREA 575 m2
SEAWATER
OPTION BUILDING COST JETTY INTAKE & FEES CONTINGENCY TOTAL
DISCHARGE
A - Design and Build Layout A £3,657,0000  £1,076,000 £809,000 £757,000 £950,000|  £7,249,000
B - Design Layout A. Build Layout B £1,960,000]  £1,076,000 £809,000 £757,000 £781,0000  £5,383,000
C - Design and Build Layout B £1,960,000]  £1,076,000 £809,000 £590,000 £756,000|  £5,191,000
D - Design Layout A. Build Layout B including £2,270,000]  £1,076,000 £809,000 £757,000 £812,000|  £5,724,000

the Layout A Substructure




